PS&E JOB NO: 987021 REVI SI ON NO
CONTRACT NO: 005497 REG ON NO
VERSION NO : 2 WORK ORDER#
HWY : SR 002
TI TLE : SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH 0002( 218)

COUNTY(S)  : LI NCOLN

| TEM | TEM DESCRI PTI ON UNIT
NO. EST. QUANTI TY MEAS
PREPARATI ON

1 MOBI LI ZATI ON
L. S

2 (G-T-185STRIPPING | NCL. HAUL - SITE
10000. 00 n8

3 REMOVI NG DRAI NAGE STRUCTURE
1.00 EACH

4 REMOVI NG ASPHALT CONC. CURB
600. 00 m

5 REMOVI NG BEAM GUARDRAI L ANCHOR
2.00 EACH

6 REMOVI NG BEAM GUARDRAI L
577.00 m

7 REMOVI NG GUI DE POST
472. 00 EACH

8 REMOVI NG MONUMENT CASE AND COVER
34. 00 EACH

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT

1
: 6
: 0L3177
------- LOW BI DDER

| NLAND ASPHALT COVPANY

5111 E BROADWAY 99212-0928

PO BOX 3366

SPOKANE WA 992203367
CONTRACTOR NUMBER :

ENGR S. EST.
PRI CE PER UNI T/ PRI CE PER UNI T/
TOTAL AMOUNT TOTAL AMOUNT
98, 100. 00 71, 710. 00
0. 7500 0. 6500
7, 500. 00 6, 500. 00
500. 0000 1, 100. 0000
500. 00 1, 100. 00
7.0000 5. 0000
4,200. 00 3, 000. 00
250. 0000 195. 0000
500. 00 390. 00
10. 0000 5. 0000
5,770.00 2,885.00
2.5000 2. 0000
1, 180. 00 944. 00
100. 0000 63. 0000
3, 400. 00 2,142.00

2ND Bl DDER

PCE ASPHALT PAVI NG
302 15TH ST

CLARKSTON WA 99403-2372
ID 835010449
406000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

110, 500. 00

0. 0100
100. 00

1, 300. 0000
1, 300. 00

5. 0000
3, 000. 00

150. 0000
300. 00

4.9000
2,827.30

2. 0000
944. 00

60. 0000
2,040. 00

I NC.

PAGE : 1-A

BI DS OPENED ON : Cct 8 1998

AWARDED ON : Cct 13 1998

------- 3RD BIDDER -------

BASI N PAVI NG CO

2000 E BEECH ST 98901

P. O BOX 9343

YAKI VA WA 989090343
CONTRACTOR NUMBER : 063500

PRI CE PER UNI T/
TOTAL AMOUNT

115, 000. 00

0. 5000
5, 000. 00

670. 0000
670. 00

9. 0000
5, 400. 00

150. 0000
300. 00

5. 0000
2,885.00

2. 0000
944. 00

60. 0000
2,040. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 2-A
* * * Bl D TABULATI ON REPORT * * *

PSEE JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : Cct 8 1998
CONTRACT NO: 005497 REGONNO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177
Y sro02 T e LONBI DDER  ~------ =ceoon- OND BI DDER  <----n-n <cecen- 3RD BI DDER - ------
TITLE : SR 2 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG | NC. BASI N PAVI NG CO.
DAVENPCRT TO REARDAN 5111 E BROADWAY 99212- 0928 302 15TH ST 2000 E BEECH ST 98901
887021 PO BOX 3366 CLARKSTON WA  99403- 2372 P. O BOX 9343
PROJECT . NH 0002( 218) SPOKANE WA 992203367 LEWSTON |ID 835010449 YAKIMA WA 989090343
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
GRADI NG
9 SHOULDER PREPARATI ON
34.00 km 700. 0000 550. 0000 230. 0000 270. 0000
23, 800. 00 18, 700. 00 7, 820. 00 9, 180. 00
10 COMVON BORROW | NCL. HAUL
106. 00 n8 10. 0000 45. 0000 65. 0000 25. 0000
1, 060. 00 4,770. 00 6, 890. 00 2, 650. 00
STOCKPI LI NG
11 MAI NTENANCE SAND 6.30 MM M NUS | N STOCKPI LE
1600. 00 n8 11. 0000 7. 4000 8. 8800 6. 0000
17, 600. 00 11, 840. 00 14, 208. 00 9, 600. 00
DRAI NAGE
12 CONCRETE | NLET
5. 00 EACH 1, 000. 0000 800. 0000 700. 0000 950. 0000
5, 000. 00 4, 000. 00 3, 500. 00 4, 750. 00
13 QUARRY SPALLS
50. 00 n8 50. 0000 70. 0000 35. 0000 45. 0000
2,500. 00 3, 500. 00 1, 750. 00 2, 250. 00
14 DRAIN PI PE 200 MM DI AM
60. 00 m 45. 0000 40. 0000 50. 0000 43. 0000
2,700. 00 2, 400. 00 3, 000. 00 2,580. 00
SURFACI NG
15 CRUSHED SURFACI NG TOP COURSE
4410. 00 t 10. 0000 14. 0000 8. 8000 10. 0000
44, 100. 00 61, 740. 00 38, 808. 00 44, 100. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 3-A
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 987021
CONTRACT NO: 005497
VERSION NO : 2

REVISION NO : 1
REG ON NO © 6
WORK CRDER# : 0L3177

BI DS OPENED ON : Cct 8 1998
AWARDED ON : Cct 13 1998

Y sro02 T e LONBI DDER  ~------ =ceoon- OND BI DDER  <----n-n <cecen- 3RD BI DDER - ------
TITLE : SR 2 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG | NC. BASI N PAVI NG CO.
DAVENPCRT TO REARDAN 5111 E BROADWAY 99212- 0928 302 15TH ST 2000 E BEECH ST 98901
887021 PO BOX 3366 CLARKSTON WA  99403- 2372 P. O BOX 9343
PROJECT . NH 0002( 218) SPOKANE WA 992203367 LEWSTON |ID 835010449 YAKIMA WA 989090343
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
LI QU D ASPHALT
16 ASPHALT FOR TACK COAT
136. 30 t 250. 0000 200. 0000 165. 0000 300. 0000
34, 075. 00 27.260. 00 22, 489. 50 40, 890. 00
17 ANTI - STRI PPI NG ADDI TI VE
EST.
52, 790. 00 52.790. 00 52, 790. 00 52, 790. 00
ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG
EST.
42, 000. 00 42, 000. 00 42, 000. 00 42, 000. 00
19 OURB SEALI NG
2120. 00 m 0. 2500 5. 0000 5. 0000 5. 0000
530. 00 10, 600. 00 10, 600. 00 10, 600. 00
20 SELF- ADHERI NG RUBBERI ZED ASPHALT MENBRANE
2100. 00 e 10. 0000 8. 2000 8. 0300 6. 2500
21, 000. 00 17, 220. 00 16, 863. 00 13, 125. 00
21  PLANI NG Bl TUM NOUS PAVENENT
6800. 00 e 1. 5000 1. 1500 1. 5000 1. 0000
10, 200. 00 7,820. 00 10, 200. 00 6, 800. 00
22 PAVEMENT REPLACEMENT | NCL. HAUL
3300. 00 e 12. 0000 11. 0000 12. 2100 12. 5000
39, 600. 00 36, 300. 00 40, 293. 00 41, 250. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 4-A
* * * Bl D TABULATI ON REPORT * * *

PSEE JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : Cct 8 1998
CONTRACT NO: 005497 REGONNO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177
Y sro02 T e LONBI DDER  ~------ =ceoon- OND BI DDER  <----n-n <cecen- 3RD BI DDER - ------
TITLE : SR 2 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG | NC. BASI N PAVI NG CO.
DAVENPCRT TO REARDAN 5111 E BROADWAY 99212- 0928 302 15TH ST 2000 E BEECH ST 98901
887021 PO BOX 3366 CLARKSTON WA  99403- 2372 P. O BOX 9343
PROJECT . NH 0002( 218) SPOKANE WA 992203367 LEWSTON |ID 835010449 YAKIMA WA 989090343
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
23 ASPHALT CONC. FOR PRELEVELING CL. A
17750. 00 t 28. 0000 22. 6000 24. 0000 23. 0000
497, 000. 00 401, 150. 00 426, 000. 00 408, 250. 00
24 SUPERPAVE ASPHALT CONC PAVEMENT CL. 12. 5MM
34710. 00 t 27.5000 23. 4000 24. 3800 25. 0000
954, 525. 00 812, 214. 00 846, 229. 80 867, 750. 00
25 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC
43, 300. 00 43, 300. 00 43, 300. 00 43, 300. 00
26 OOVPACTI ON PRI CE ADJUSTMVENT
CALC
15, 900. 00 15, 900. 00 15, 900. 00 15, 900. 00
27 AASPHALT CONC. APPROACH CL.
331. 00 t 55. 0000 75. 0000 42. 0300 44. 0000
18, 205. 00 24, 825. 00 13, 911. 93 14, 564. 00
ERCSI ON OONTROL AND PLANTI NG
28 SEEDING FERTILIZING AND MULCH NG
0. 10 ha 5, 000. 0000 8, 000. 0000 9, 000. 0000 4, 700. 0000
500. 00 800. 00 900. 00 470. 00
29 Q5 T- 185SEEDI NG FERTILIZING AND MULCHI NG - SI TE
2.50 ha 2, 500. 0000 2,750. 0000 3, 215. 0000 4, 700. 0000
6, 250. 00 6, 875. 00 8, 037. 50 11, 750. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 5-A
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 982021 REVISION NO : 1 BI DS OPENED ON : Cct 8 1998
CONTRACT NO: 005497 REGON NO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177

" CsRO02 T e LOWBIDDER  ------- =---=--- 2ND BIDDER  ------- =---n-- 3RD BIDDER -------
TI TLE 1 SR 2 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG, | NC. BASI N PAVI NG CO.

DAVENPORT TO REARDAN

5111 E BROADVAY 99212-0928 302 15TH ST 2000 E BEECH ST 98901
987021 PO BOX 3366 CLARKSTON WA 99403- 2372 P. O BOX 9343
PROJECT  : NH 0002(218) SPCKANE WA 992203367 LEWSTON 1D 835010449 YAKIMA WA 989090343
COUNTY(S)  : LI NCOLN CONTRACTOR NUMBER 406000 CONTRACTCR NUVBER : 661800 CONTRACTOR NUMBER : 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
ERCSI ON CONTROL AND PLANTI NG
30 SO L BINDER OR TACKI NG AGENT
0.10 ha 2, 500. 0000 4, 000. 0000 275. 0000 320. 0000
250. 00 400. 00 27.50 32.00
31 Q5 T-185SO L BINDER OR TACKI NG AGENT - SITE
2.50 ha 1, 000. 0000 1, 400. 0000 275. 0000 320. 0000
2, 500. 00 3, 500. 00 687. 50 800. 00
32 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
33 EXTRUDED CURB
600. 00 m 15. 0000 12. 0000 16. 5000 9. 0000
9, 000. 00 7, 200. 00 9, 900. 00 5, 400. 00
34 BEAM GUARDRAI L TYPE 1
875. 00 m 60. 0000 38. 0000 37. 7000 38. 0000
52, 500. 00 33, 250. 00 32, 987. 50 33, 250. 00
35 THRI E BEAVBEAM GUARDRAI L TYPE
145. 00 m 155. 0000 155. 0000 152. 0000 155. 0000
22, 475. 00 22, 475. 00 22, 040. 00 22, 475. 00
36 13BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE
2.00 EACH 1, 250. 0000 1, 100. 0000 1, 050. 0000 1, 050. 0000
2, 500. 00 2, 200. 00 2,100. 00 2, 100. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PS&E JOB NO: 982021 REVISION NO : 1
CONTRACT NO: 005497 REGON NO : 6
VERSI ON NO : 2 WORK ORDER# : 0L3177
HWY : SR 002
TI TLE © SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
TRAFFI C
37 14BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE
2.00 EACH 1, 250. 0000
2, 500. 00
38 BEAM GUARDRAI L SRT TERM NAL
8. 00 EACH 2, 000. 0000
16, 000. 00
39 REMOVE AND RESET BEAM GUARDRAI L BLOCKS
305. 00 m 12. 0000
3, 660. 00
40 FLEXI BLE GU DE POST
470. 00 EACH 22. 0000
10, 340. 00
41 PAINT STR PE
61317. 00 m 0. 2500
15, 329. 25
42 PAINTED GORE STRI PE
285. 00 m 1. 0000
285. 00
43 PAI NTED BARR ER STRI PE
400. 00 m 10. 0000
4, 000. 00
44 PAI NTED CROSSWALK STRI PE
120. 00 ne 4. 0000
480. 00

LOW BI DDER

| NLAND ASPHALT COVPANY
5111 E BROADWAY 99212-0928
PO BOX 3366

WA 992203367
CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

1, 100. 0000

2,200. 00

1, 850. 0000

14, 800. 00

11. 0000
3, 355.00

22. 0000
10, 340. 00

0. 2000
12, 263. 40

1. 0000
285. 00

1. 5000
600. 00

4. 0000
480. 00

2ND Bl DDER

PCE ASPHALT PAVI NG
302 15TH ST

CLARKSTON WA 99403-2372
ID 835010449
406000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

1, 050. 0000

2,100. 00

1, 800. 0000

14, 400. 00

9. 5000
2,897.50

21. 5000
10, 105. 00

0. 1850
11, 343. 65

0. 7000
199. 50

1. 0000
400. 00

14. 0000
1, 680. 00

Bl DS OPENED ON : Cct
AWARDED ON : Cct 13 1998

I NC.

PAGE :

3RD Bl DDER

BASI N PAVI NG CO

2000 E BEECH ST 98901
P. O BOX 9343

YAKI VA WA 989090343
CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

1, 050. 0000

2,100. 00

1, 800. 0000

14, 400. 00

10. 0000
3, 050. 00

21. 5000
10, 105. 00

0. 2500
15, 329. 25

0. 7000
199. 50

1. 0000
400. 00

14. 0000
1, 680. 00

8 1998



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 7-A
* * * Bl D TABULATI ON REPORT * * *

PSEE JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : Cct 8 1998
CONTRACT NO: 005497 REGONNO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177
Y sro02 T e LONBI DDER  ~------ =ceoon- OND BI DDER  <----n-n <cecen- 3RD BI DDER - ------
TITLE : SR 2 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG | NC. BASI N PAVI NG CO.
DAVENPCRT TO REARDAN 5111 E BROADWAY 99212- 0928 302 15TH ST 2000 E BEECH ST 98901
887021 PO BOX 3366 CLARKSTON WA  99403- 2372 P. O BOX 9343
PROJECT . NH 0002( 218) SPOKANE WA 992203367 LEWSTON |ID 835010449 YAKIMA WA 989090343
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
45 PAINTED STOP BAR
94. 00 m 7. 0000 9. 0000 5. 2500 5. 2500
658. 00 846. 00 493. 50 493. 50
46 PAI NTED TRAFFI C ARROW
8. 00 EACH 20. 0000 30. 0000 50. 0000 50. 0000
160. 00 240. 00 400. 00 400. 00
47 RECESSED PAVEMENT MARKER
7. 80 HUND 750. 0000 850. 0000 950. 0000 850. 0000
5, 850. 00 6, 630. 00 7, 410. 00 6, 630. 00
48 TEMPORARY PAVENENT MARKI NG
39560. 00 m 0. 2100 0. 3000 0. 2700 0. 1500
8, 307. 60 11, 868. 00 10, 681. 20 5, 934. 00
49 PERMANENT SI GNI NG
L.S.
4, 000. 00 26, 000. 00 20, 600. 00 24, 000. 00
50 # 11 LLUM NATI ON SYSTEM
L.S.
17, 000. 00 22.000. 00 19, 062. 00 20, 000. 00
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2,000. 00 700. 00 500. 00 500. 00
52 OONTRACTCR Pl LOTED TRAFFI C CONTROL
480. 00 HR 33. 0000 30. 0000 29. 5000 29. 5000
15, 840. 00 14, 400. 00 14, 160. 00 14, 160. 00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 8-A
* * * Bl D TABULATI ON REPORT * * *

PSEE JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : Cct 8 1998
CONTRACT NO: 005497 REGONNO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177
Y sro02 T e LONBI DDER  ~------ =ceoon- OND BI DDER  <----n-n <cecen- 3RD BI DDER - ------
TITLE : SR 2 | NLAND ASPHALT COMPANY POE ASPHALT PAVI NG | NC. BASI N PAVI NG CO.
DAVENPCRT TO REARDAN 5111 E BROADWAY 99212- 0928 302 15TH ST 2000 E BEECH ST 98901
887021 PO BOX 3366 CLARKSTON WA  99403- 2372 P. O BOX 9343
PROJECT . NH 0002( 218) SPOKANE WA 992203367 LEWSTON |ID 835010449 YAKIMA WA 989090343
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL LABOR
2400. 00 HR 30. 0000 29. 0000 29. 0000 29. 0000
72, 000. 00 69, 600. 00 69, 600. 00 69, 600. 00
54 TRAFFI C CONTROL VEHI CLE
55. 00 DAY 65. 0000 20. 0000 20. 0000 20. 0000
3, 575. 00 1, 100. 00 1, 100. 00 1, 100. 00
55 TRAFFI C CONTROL SUPERVI SOR
480. 00 HR 33. 0000 35. 0000 32. 0000 32. 0000
15, 840. 00 16, 800. 00 15, 360. 00 15, 360. 00
56  OONSTRUCTI ON S| GNS CLASS A
84. 00 e 50. 0000 50. 0000 45. 0000 45. 0000
4, 200. 00 4, 200. 00 3, 780. 00 3, 780. 00
OTHER | TEMS
57 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
24.00 n8 20. 0000 40. 0000 106. 0000 25. 0000
480. 00 960. 00 2, 544. 00 600. 00
58 ADJUST | NLET
29. 00 EACH 350. 0000 275. 1000 230. 0000 150. 0000
10, 150. 00 7,977.90 6, 670. 00 4, 350. 00

59 ADJUST MANHCLE
17.00 EACH 200. 0000 275. 0000 250. 0000 150. 0000
3, 400. 00 4,675.00 4, 250. 00 2,550. 00



PS&E JOB NO: 987021 REVI SI ON NO
CONTRACT NO: 005497 REG ON NO
VERSION NO : 2 WORK ORDER#
HWY : SR 002
TI TLE : SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH 0002( 218)

COUNTY(S)  : LI NCOLN

| TEM
NO

60

61

62

63

64

65

66

| TEM DESCRI PTI ON
EST. QUANTI TY

OTHER | TEMS
ADJUST CATCH BASI N
11. 00

ADJUST VALVE BOX
22.00

ADJUST JUNCTI ON BOX
16. 00

TRAI NI NG
200. 00

ROADSI DE CLEANUP

TRI MM NG AND CLEANUP

UNIT

EACH

EACH

EACH

HR

EST.

L. S

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * * Bl D TABULATI ON REPORT

1
: 6
: 0L3177

LOWBI DDER  -------

| NLAND ASPHALT COVPANY

5111 E BROADWAY 99212-0928

PO BOX 3366

SPOKANE

WA 992203367

CONTRACTOR NUMBER :

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

200. 0000
2,200.00

200. 0000
4, 400. 00

50. 0000
800. 00

2. 0000

400. 00

1, 000. 00

1, 000. 00

REI MBURSEMENT FOR THI RD PARTY DAVAGE

EST.

1.00

PRI CE PER UNI T/
TOTAL AMOUNT

300. 0000
3, 300. 00

250. 0000
5, 500. 00

100. 0000
1, 600. 00

16. 0000

3, 200. 00

1, 000. 00

9, 000. 00

1.00

PCE ASPHALT PAVI NG
302 15TH ST

CLARKSTON WA 99403-2372
LEWSTON | D 835010449

406000 CONTRACTOR NUMBER :

2ND BI DDER  ---

PRI CE PER UNI T/
TOTAL AMOUNT

430. 0000
4,730.00

250. 0000
5, 500. 00

90. 0000
1, 440. 00

2. 0000

400. 00

1, 000. 00

1, 500. 00

1.00

I NC.

PAGE : 9-A

BI DS OPENED ON : Cct 8 1998
AWARDED ON : Cct 13 1998

----------- 3RD BIDDER -------

BASI N PAVI NG CO

2000 E BEECH ST 98901
P. O BOX 9343

YAKI VA WA 989090343

661800 CONTRACTOR NUMBER : 063500

PRI CE PER UNI T/
TOTAL AMOUNT

150. 0000
1, 650. 00

150. 0000
3, 300. 00

90. 0000
1, 440. 00

2. 0000

400. 00

1, 000. 00

12, 000. 00

1.00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 10-A
* * * Bl D TABULATI ON REPORT * * *

PSEE JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : (ct 8 1998
CONTRACT NO: 005497 REGON NO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177
oy sRo02 T e LONBIDDER  ------- -cceee- OND BI DDER  <---c-- coenon- 3RD BIDDER  -------
TI TLE : SR 2 | NLAND ASPHALT COVPANY POE ASPHALT PAVING | NC. BASI N PAVI NG CO
DAVENPORT TO REARDAN 5111 E BROADWAY 99212- 0928 302 15TH ST 2000 E BEECH ST 98901
887021 PO BOX 3366 CLARKSTON WA  99403- 2372 P. O BOX 9343
PRQJECT . NH 0002( 218) SPOKANE WA 992203367 LEWSTON D 835010449 YAKIMA WA 989090343
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 406000 CONTRACTOR NUMBER 661800 OONTRACTOR NUVBER 063500
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL ANMOUNT TOTAL ANMOUNT TOTAL ANMOUNT TOTAL ANMOUNT
OTHER | TEMS
67 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $2, 269, 864. 85 $2, 020, 620. 30 $2, 049, 550. 88 $2, 078, 356. 25



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PACGE : 11-A
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : Cct 8 1998
CONTRACT NO: 005497 REGONNO : 6 AWARDED ON : COct 13 1998
VERSION NO : 2 WORK ORDER# : 0L3177
Y CSR 002 e ATH BIDDER  ------- --=----- 5TH BIDDER ------- ------- 6TH BIDDER -------
TITLE : SR 2 ACMVE MATERI ALS & CONSTRUCTI ON MORRI LL ASPHALT PAVING CO., | M CENTRAL WASHI NGTON ASPHALT, |
DAVENPCRT TO REARDAN N 802 FANCHER RD 3515 CHELAN HWY 843 KI TTLESON RD - - 98837- 0738
087021 VENATCHEE WA 98801- 9622 PO BOX 939
PRQJECT . NH 0002( 218) SPOKANE WA 992202503 VENATCHEE WA 988070099 MOSES LAKE WA 988370142
COUNTY(S)  : LI NCOLN CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 544000 CONTRACTOR NUMBER : 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
98, 100. 00 86, 800. 00 42, 050. 00 180, 000. 00
2 (6 T-185STRIPPING INCL. HAUL - SITE
10000. 00 ns 0. 7500 0. 5000 0. 0100 0. 5000
7, 500. 00 5, 000. 00 100. 00 5, 000. 00
3 REMOVI NG DRAI NAGE STRUCTURE
1. 00 EACH 500. 0000 1, 000. 0000 380. 0000 500. 0000
500. 00 1, 000. 00 380. 00 500. 00
4 REMOVI NG ASPHALT CONC. CURB
600. 00 m 7. 0000 4. 0000 8. 0000 5. 2000
4, 200. 00 2, 400. 00 4, 800. 00 3,120. 00
5 REMOVI NG BEAM GUARDRAI L ANCHOR
2.00 EACH 250. 0000 150. 0000 175. 0000 150. 0000
500. 00 300. 00 350. 00 300. 00
6 REMOVI NG BEAM GUARDRAI L
577.00 m 10. 0000 4. 9000 7.0000 5. 0000
5, 770. 00 2,827.30 4,039. 00 2, 885. 00
7 REMOVI NG GUI DE POCST
472.00 EACH 2. 5000 2. 0000 2. 0000 2. 0000
1, 180. 00 944. 00 944. 00 944. 00

8 REMOVI NG MONUMENT CASE AND COVER
34. 00 EACH 100. 0000 110. 0000 70. 0000 100. 0000
3, 400. 00 3, 740. 00 2, 380. 00 3, 400. 00



PS&E JOB NO: 987021
CONTRACT NO: 005497
VERSION NO : 2

REVISION NO : 1
REG ON NO © 6
WORK CRDER# : 0L3177

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

HWY : SR 002
TI TLE © SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
GRADI NG
9 SHOULDER PREPARATI ON
34. 00 km 700. 0000
23, 800. 00
10 COWVMON BORROW I NCL. HAUL
106. 00 n8 10. 0000
1, 060. 00
STOCKP! LI NG
11 MAI NTENANCE SAND 6.30 MM M NUS | N STOCKPI LE
1600. 00 n8 11. 0000
17, 600. 00
DRAI NAGE
12 CONCRETE | NLET
5. 00 EACH 1, 000. 0000
5, 000. 00
13 QUARRY SPALLS
50. 00 n8 50. 0000
2, 500. 00
14 DRAIN Pl PE 200 MM Di AM
60. 00 m 45. 0000
2, 700. 00
SURFACI NG
15 CRUSHED SURFACI NG TOP COURSE
4410. 00 t 10. 0000

44,100. 00

* *x %

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

355. 0000
12, 070. 00

40. 0000

4,240. 00

6. 0000
9, 600. 00

700. 0000

3, 500. 00

50. 0000
2,500. 00

35. 0000

2,100. 00

10. 0000
44,100. 00

I

5TH BI DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099

VENATCHEE

5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

200. 0000
6, 800. 00

25. 0000

2,650. 00

10. 0000
16, 000. 00

400. 0000

2, 000. 00

18. 0000
900. 00

81. 0000

4, 860. 00

11. 0000
48, 510. 00

Bl DS OPENED ON : Cct

PAGE

©12-A

8 1998

AWARDED ON : Cct 13 1998

6TH Bl DDER

I M CENTRAL WASHI NGTON ASPHALT, |

843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142

544000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

500. 0000
17, 000. 00

28. 0000

2,968. 00

7.5000
12, 000. 00

500. 0000

2,500. 00

32. 0000
1, 600. 00

35. 0000

2,100. 00

7.0000
30, 870. 00

142600



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PS&E JOB NO: 982021 REVISION NO : 1
CONTRACT NO: 005497 REGON NO : 6
VERSI ON NO : 2 WORK ORDER# : 0L3177
HWY : SR 002
TI TLE © SR 2

DAVENPORT TO REARDAN

987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

LI QU D ASPHALT
16 ASPHALT FOR TACK CQOAT

136. 30 t

17 ANTI - STRI PPI NG ADDI Tl VE

EST.

ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG

EST.

19 CURB SEALI NG

2120. 00 m

20 SELF- ADHERI NG RUBBERI ZED ASPHALT MEMBRANE

2100. 00 n2

21 PLANI NG BI TUM NOUS PAVEMENT

6800. 00 n2

22 PAVEMENT REPLACEMENT | NCL. HAUL

3300. 00 n2

250. 0000
34, 075. 00

52, 790. 00

42, 000. 00

0. 2500
530. 00

10. 0000
21, 000. 00

1. 5000
10, 200. 00

12. 0000
39, 600. 00

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

165. 0000
22,489. 50

52, 790. 00

42, 000. 00

2.5000
5, 300. 00

8. 0300
16, 863. 00

1. 5000
10, 200. 00

15. 0000
49, 500. 00

5TH BI DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099
5950 CONTRACTOR NUMBER :

VENATCHEE

PRI CE PER UNI T/
TOTAL AMOUNT

100. 0000
13, 630. 00

52, 790. 00

42, 000. 00

6. 0000
12,720. 00

9. 3000
19, 530. 00

1. 2000
8, 160. 00

13. 0000
42, 900. 00

Bl DS OPENED ON : Cct

PAGE :

13-A

8 1998

AWARDED ON : Cct 13 1998

6TH Bl DDER

I M CENTRAL WASHI NGTON ASPHALT, |

843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142

544000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

175. 0000
23,852. 50

52, 790. 00

42, 000. 00

7.0000
14, 840. 00

8. 5000
17, 850. 00

0. 7500
5, 100. 00

7.0000
23,100. 00

142600



PS&E JOB NO: 987021
CONTRACT NO: 005497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

REVISION NO : 1
REG ON NO © 6

VERSI ON NO : 2 WORK ORDER# : 0L3177
HWY : SR 002
TI TLE © SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
ASPHALT CONCRETE PAVEMENT
23 ASPHALT CONC. FOR PRELEVELING CL. A
17750. 00 t 28. 0000
497, 000. 00
24 SUPERPAVE ASPHALT CONC PAVEMENT CL. 12. 5MM
34710. 00 t 27. 5000
954, 525. 00
25 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC
43, 300. 00
26 COVPACTI ON PRI CE ADJUSTMENT
CALC
15, 900. 00
27 AASPHALT CONC. APPROACH CL
331.00 t 55. 0000
18, 205. 00
EROSI ON CONTROL AND PLANTI NG
28 SEEDI NG FERTI LI ZI NG, AND MJLCH NG
0. 10 ha 5, 000. 0000
500. 00
29 Q6 T-185SEEDI NG, FERTILIZING AND MULCH NG - SI TE
2.50 ha 2, 500. 0000

6, 250. 00

* *x %

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

25. 5000
452, 625. 00

25. 0000

867, 750. 00

43, 300. 00

15, 900. 00

49. 0000

16, 219. 00

7, 000. 0000

700. 00

2, 750. 0000
6, 875. 00

I

5TH BI DDER

Bl DS OPENED ON : Cct

PAGE :

14-A

8 1998

AWARDED ON : Cct 13 1998

6TH Bl DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099

VENATCHEE

5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

25. 0000
443, 750. 00

26. 0000

902, 460. 00

43, 300. 00

15, 900. 00

80. 0000

26, 480. 00

8, 000. 0000

800. 00

3, 100. 0000
7, 750. 00

I M CENTRAL WASHI NGTON ASPHALT, |

843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142

544000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

27.5000
488, 125. 00

27.0000

937, 170. 00

43, 300. 00

15, 900. 00

65. 0000

21,515. 00

6, 986. 0000

698. 60

2,712.0000
6, 780. 00

142600



PS&E JOB NO: 987021
CONTRACT NO: 005497

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

REVISION NO : 1
REG ON NO © 6

VERSI ON NO : 2 WORK ORDER# : 0L3177
HWY : SR 002
TI TLE © SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
30 SO L BINDER OR TACKI NG AGENT
0. 10 ha 2, 500. 0000
250. 00
31 Q5 T-185SO L BINDER OR TACKI NG AGENT - SITE
2.50 ha 1, 000. 0000
2, 500. 00
32 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL
EST.
1, 000. 00
TRAFFI C
33 EXTRUDED CURB
600. 00 m 15. 0000
9, 000. 00
34 BEAM GUARDRAI L TYPE 1
875. 00 m 60. 0000
52, 500. 00
35 THR E BEAVBEAM GUARDRAI L TYPE
145. 00 m 155. 0000
22, 475. 00
36 13BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE
2. 00 EACH 1, 250. 0000

2,500. 00

* *x %

Bl D TABULATI ON REPORT

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

I

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

3, 200. 0000
320. 00

1, 300. 0000

3, 250. 00

1, 000. 00

12. 0000

7, 200. 00

38. 0000
33, 250. 00

152. 0000
22,040. 00

1, 100. 0000
2,200.00

5TH BI DDER

Bl DS OPENED ON : Cct

PAGE :

15-A

8 1998

AWARDED ON : Cct 13 1998

6TH Bl DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099

VENATCHEE

5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

3, 600. 0000
360. 00

1, 470. 0000

3,675.00

1, 000. 00

13. 0000

7, 800. 00

46. 0000
40, 250. 00

180. 0000
26, 100. 00

1, 500. 0000
3, 000. 00

I M CENTRAL WASHI NGTON ASPHALT, |

843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142

544000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

3, 128. 0000
312. 80

1, 276. 0000

3, 190. 00

1, 000. 00

13. 7500

8, 250. 00

37. 7500
33,031. 25

190. 0000
27,550. 00

1, 050. 0000
2,100. 00

142600



PS&E JOB NO: 987021
CONTRACT NO: 005497

REVISION NO : 1
REG ON NO © 6

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

VERSI ON NO : 2 WORK ORDER# : 0L3177
HWY : SR 002
TI TLE © SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
TRAFFI C
37 14BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE
2.00 EACH 1, 250. 0000
2, 500. 00
38 BEAM GUARDRAI L SRT TERM NAL
8. 00 EACH 2, 000. 0000
16, 000. 00
39 REMOVE AND RESET BEAM GUARDRAI L BLOCKS
305. 00 m 12. 0000
3, 660. 00
40 FLEXI BLE GU DE POST
470. 00 EACH 22. 0000
10, 340. 00
41 PAINT STR PE
61317. 00 m 0. 2500
15, 329. 25
42 PAINTED GORE STRI PE
285. 00 m 1. 0000
285. 00
43 PAI NTED BARR ER STRI PE
400. 00 m 10. 0000
4, 000. 00
44 PAI NTED CROSSWALK STRI PE
120. 00 ne 4. 0000

480. 00

* *x %

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

1, 100. 0000

2,200. 00

1, 800. 0000

14, 400. 00

9. 5000
2,897.50

21. 5000
10, 105. 00

0. 1900
11, 650. 23

0. 3000
85. 50

0. 8500
340. 00

3. 6000
432. 00

I

5TH BI DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099

VENATCHEE

5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

1, 500. 0000

3, 000. 00

2, 150. 0000

17, 200. 00

8. 0000
2,440.00

26. 0000
12, 220. 00

0. 3000
18, 395. 10

0. 8000
228. 00

1.1500
460. 00

16. 0000
1, 920. 00

Bl DS OPENED ON : Cct

PAGE

» 16-A

8 1998

AWARDED ON : Cct 13 1998

6TH Bl DDER

I M CENTRAL WASHI NGTON ASPHALT, |
843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142

544000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

1, 050. 0000

2,100. 00

1, 800. 0000

14, 400. 00

16. 5000
5,032. 50

22.5000
10, 575. 00

0. 3000
18, 395. 10

0. 7500
213.75

1. 0000
400. 00

14. 2500
1, 710. 00

142600



PS&E JOB NO: 987021 REVI SI ON NO
CONTRACT NO: 005497 REA ON NO
VERSION NO : 2 WORK  ORDER#
HAY : SR 002
TI TLE SR 2
DAVENPORT TO REARDAN
987021
PRQJECT : NH 0002(218)
COUNTY( S) : LI NCOLN
| TEM | TEM DESCRI PTI ON UNIT
NO. EST. QUANTI TY MEAS
TRAFFI C
45 PAI NTED STCP BAR
94. 00 m
46 PAI NTED TRAFFI C ARROW
8. 00 EACH
47 RECESSED PAVEMENT MARKER
7.80 HUND
48 TEMPORARY PAVEMENT MARKI NG
39560. 00 m
49 PERVMANENT SI GNI NG
L. S
50 # 11 LLUM NATI ON SYSTEM
L. S
51 TEMPORARY TRAFFI C CONTRCOL DEVI CES
L. S
52 CONTRACTOR PI LOTED TRAFFI C CONTRCL

480. 00 HR

1
: 6
: 0L3177

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

7.0000
658. 00

20. 0000
160. 00

750. 0000
5, 850. 00

0. 2100

8, 307. 60

4, 000. 00

17, 000. 00

2, 000. 00

33. 0000
15, 840. 00

* *x %

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

2.6000
244. 40

30. 0000
240. 00

835. 0000
6, 513. 00

0. 2700

10, 681. 20

20, 600. 00

19, 100. 00

500. 00

29. 5000
14, 160. 00

I

5TH BI DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099
544000 CONTRACTOR NUMBER :

VENATCHEE

5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

6. 0000
564. 00

58. 0000
464. 00

990. 0000
7,722.00

0. 1500

5,934. 00

25, 000. 00

26, 000. 00

600. 00

34. 0000
16, 320. 00

Bl DS OPENED ON : Cct

PAGE

o 17-A

8 1998

AWARDED ON : Cct 13 1998

6TH Bl DDER

I M CENTRAL WASHI NGTON ASPHALT, |
843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142

PRI CE PER UNI T/
TOTAL AMOUNT

5. 3000
498. 20

50. 0000
400. 00

860. 0000
6, 708. 00

0. 2800

11, 076. 80

30, 000. 00

20, 000. 00

500. 00

29. 5000
14, 160. 00

142600



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

PS&E JOB NO: 982021 REVI SI ON NO :
CONTRACT NO: 005497 REG ON NO
VERSI ON NO : 2 WORK ORDER¥
HWY : SR 002
TI TLE © SR 2
DAVENPORT TO REARDAN
987021
PROJECT : NH-0002( 218)
COUNTY(S)  : LI NCOLN
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL LABCR
2400. 00 HR 30. 0000
72, 000. 00
54 TRAFFI C CONTROL VEHI CLE
55. 00 DAY 65. 0000
3, 575. 00
55 TRAFFI C CONTROL SUPERVI SCR
480. 00 HR 33. 0000
15, 840. 00
56 CONSTRUCTI ON SI GNS CLASS A
84. 00 ne 50. 0000
4, 200. 00
OTHER | TEVB
57 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
24. 00 n8 20. 0000
480. 00
58 ADJUST | NLET
29. 00 EACH 350. 0000
10, 150. 00
59 ADJUST MANHOLE
17.00 EACH 200. 0000

3, 400. 00

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,

4TH BI DDER

N 802 FANCHER RD

SPOKANE

WA 992202503

CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

29. 0000
69, 600. 00

20. 0000
1, 100. 00

32. 0000
15, 360. 00

45. 0000

3, 780. 00

30. 0000

720. 00

285. 0000
8, 265. 00

335. 0000
5, 695. 00

5TH BI DDER

3515 CHELAN HWY

VENATCHEE WA 98801- 9622
WA 988070099

VENATCHEE

5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

33. 0000
79, 200. 00

20. 0000
1, 100. 00

37.0000
17, 760. 00

52. 0000

4, 368. 00

140. 0000

3, 360. 00

300. 0000
8, 700. 00

300. 0000
5, 100. 00

PAGE :

18-A

BI DS OPENED ON : Cct 8 1998
AWARDED ON : Cct 13 1998

6TH Bl DDER

I M CENTRAL WASHI NGTON ASPHALT, |

843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE
544000 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

29. 0000
69, 600. 00

20. 0000
1, 100. 00

32. 0000
15, 360. 00

45. 0000

3, 780. 00

60. 0000

1, 440. 00

150. 0000
4, 350. 00

300. 0000
5, 100. 00

WA 988370142

142600



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1
: 6
: 0L3177

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

200. 0000
2,200.00

200. 0000
4, 400. 00

50. 0000
800. 00

2. 0000

400. 00

1, 000. 00

1, 000. 00

PS&E JOB NO: 987021 REVI SI ON NO
CONTRACT NO: 005497 REA ON NO
VERSION NO : 2 WORK  ORDER#
HAY : SR 002
TI TLE SR 2
DAVENPORT TO REARDAN
987021
PRQJECT : NH 0002(218)
COUNTY( S) : LI NCOLN
| TEM | TEM DESCRI PTI ON UNIT
NO. EST. QUANTI TY MEAS
OTHER | TEMS
60 ADJUST CATCH BASI N
11. 00 EACH
61 ADJUST VALVE BOX
22.00 EACH
62 ADJUST JUNCTI ON BOX
16. 00 EACH
63 TRAI NI NG
200. 00 HR
64 ROADSI DE CLEANUP
EST.
65 TR MM NG AND CLEANUP
L. S
66 REI MBURSEMENT FOR TH RD PARTY DAMAGE

EST.

1.00

* *x %

SPOKANE
CONTRACTOR NUMBER :

Bl D TABULATI ON REPORT

WA 992202503

PRI CE PER UNI T/
TOTAL AMOUNT

470. 0000
5, 170. 00

370. 0000
8, 140. 00

90. 0000
1, 440. 00

2. 0000

400. 00

1, 000. 00

5, 000. 00

1.00

4TH BI DDER - -

I

5TH BI DDER

ACMVE MATERI ALS & CONSTRUCTI ON MORRILL ASPHALT PAVI NG CO ,
N 802 FANCHER RD

3515 CHELAN HWY
VENATCHEE WA 98801- 9622
VENATCHEE WA 988070099
5950 CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

300. 0000
3, 300. 00

475. 0000
10, 450. 00

300. 0000
4,800. 00

2. 0000

400. 00

1, 000. 00

2, 000. 00

1.00

PAGE :

Bl DS OPENED ON : Cct

19-A

8 1998

AWARDED ON : Cct 13 1998

I M CENTRAL WASHI NGTON

6TH Bl DDER

ASPHALT, |

843 KI TTLESON RD --98837-0738

PO BOX 939
MOSES LAKE

WA 988370142
544000 CONTRACTOR NUMBER :

142600

PRI CE PER UNI T/
TOTAL AMOUNT

150. 0000
1, 650. 00

150. 0000
3, 300. 00

150. 0000
2,400. 00

2. 0000
400. 00

1, 000. 00

5, 000. 00

1.00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON PAGE : 20-A
* * * Bl D TABULATI ON REPORT * * *

PSEE JOB NO: 987021 REVISION NO : 1 BIDS OPENED ON : (ct 8 1998
CONTRACT NO: 005497 REGON NO : 6 AWARDED ON : Cct 13 1998
VERSI ON NO : 2 WORK ORDER# : 0L3177
oy sRo02 T e ATH BIDDER  ----c-- —cecmn- 5TH BIDDER  ------- ---c-n- 6TH BIDDER - ------
TI TLE : SR 2 ACNE MATERI ALS & CONSTRUCTI ON MORRI LL ASPHALT PAVING OO, I CENTRAL WASHI NGTON ASPHALT, |
DAVENPORT TO REARDAN N 802 FANCHER RD 3515 CHELAN HW 843 Kl TTLESON RD - - 98837- 0738
887021 VENATCHEE WA 98801- 9622 PO BOX 939
PRQJECT . NH 0002( 218) SPOKANE WA 992202503 VENATCHEE WA 988070099 MOSES LAKE WA 988370142
CONTY(S) - LI NCOLN CONTRACTOR NUMBER : 5950 CONTRACTOR NUMBER : 544000 OONTRACTOR NUVBER 142600
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL ANMOUNT TOTAL ANMOUNT TOTAL ANMOUNT TOTAL ANMOUNT
OTHER | TEMS
67 CREDI T/DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00

CONTRACT TOTAL $2, 269, 864. 85 $2,092, 711. 63 $2, 131, 123. 10 $2, 284, 291. 50



